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I. GENERAL INFORMATION   

 
 
 
 

(fill out all of the fields below) 
 

1. APPLICANT (Agency name, address and zip code) 
 
 

2. PROJECT FUNDING 

ATP funds Requested          $_________________________ 

Matching Funds                    $_________________________ 
(If Applicable) 

Other Project funds              $_________________________ 

TOTAL PROJECT COST     $_________________________ 

3. APPLICANT CONTACT (Name, title, e-mail, phone #) 
 
 

4. APPLICANT CONTACT (Address & zip code) 
 
 

5. PROJECT COUNTY(IES): 

6. CALTRANS DISTRICT #- Click Drop down menu below       
7. Application # ____ of ____  (in order of agency priority) 

 
Area Description:  
 

8.  Large Metropolitan Planning Organization 
(MPO)- Select your” MPO” or “Other” from the 

drop down menu> 
 

9. If “Other” was selected for #8- 
select your MPO or RTPA from the   

drop down menu> 
 

10. Urbanized Area (UZA) population (pop.)- 

  Select your UZA pop. from drop down menu> 
 

 
Master Agreements (MAs): 
 
11.  Yes, the applicant has a FEDERAL MA with Caltrans.     
12.  Yes, the applicant has a STATE MA with Caltrans.   

 
13. If the applicant does not have an MA.  Do you meet the Master Agreement requirements?   Yes      Νο   
      The Applicant MUST be able to enter into MAs with Caltrans 
 
Partner Information:  
 

14. Partner Name*: 
 

15. Partner Type 

16. Contact Information (Name, phone # & e-mail) 
 
 

17. Contact Address & zip code 

        Click here if the project has more than one partner; attach the remaining partner information on a separate page 
 

*If another entity agrees to assume responsibility for the ongoing operations and maintenance of the facility, documentation of 
the agreement must be submitted with the application, and a copy of the Memorandum of Understanding or Interagency 
Agreement between the parties must be submitted with the request for allocation. 
 
Project Type: (Select only one) 
 
18. Infrastructure (IF)   19. Non-Infrastructure (NI)   20. Combined (IF & NI)  
 

Project name: 
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I. GENERAL INFORMATION-continued 
 
Sub-Project Type (Select all that apply) 
 
 21.    Develop a Plan in a Disadvantaged Community (select the type(s) of plan(s) to be developed) 

   Bicycle Plan       Safe Routes to School Plan   Pedestrian Plan 
    Active Transportation Plan  

 
(If applying for an Active Transportation Plan- check any of the following plans that your agency 
already has):  

  Bike plan       Pedestrian plan       Safe Routes to School plan      ATP plan 
  
22.     Bicycle and/or Pedestrian infrastructure 
 Bicycle only:     Class I          Class II               Class III 

  Ped/Other:     Sidewalk          Crossing Improvement           Multi-use facility 
  

Other: 
 
     

23.     Non-Infrastructure (Non SRTS) 
 
24.     Recreational Trails*-   Trail      Acquisition 
 

*Please see additional Recreational Trails instructions before proceeding 
 

25.     Safe routes to school-   Infrastructure     Non-Infrastructure 
 

If SRTS is selected, provide the following information 
 
26. SCHOOL NAME & ADDRESS: 
 
 
 
27. SCHOOL DISTRICT NAME & ADDRESS: 
 
 
 
 
28. County-District-School Code (CDS) 
 

29. Total Student Enrollment 30. Percentage of students eligible for 
free or  reduced meal programs ** 
 

31.  Percentage of students that 
currently walk or bike to school 

32. Approximate # of students living 
along school route proposed for 
improvement 
 

33. Project distance from primary or 
middle school 

  **Refer to the California Department of Education website:  http://www.cde.ca.gov/ds/sh/cw/filesafdc.asp 
 
        Click here if the project involves more than one school; attach the remaining school information including  
            school official signature and person to contact, if different, on a separate page 
 

 
 

Project name: 
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II.  PROJECT INFORMATION 
 

(Please read the “ATP instructions” document prior to attaching your responses to all of the questions in Sections II.  Project 
Information, Section III. Screening Criteria and Section IV. Narrative Questions - 20 pages max) 

 
1. Project Location - Sawmill Rd. between US Hwy 50 and Incline Road, South Lake Tahoe, CA 

96150          

 
2. Project Coordinates   Latitude   38.875543     Longitude     -120.006843 

  (Decimal degrees)      (Decimal degrees) 
 

3. Project Description – The Sawmill Bike Trail Safe Access Project (Project) will construct a Class 

1 pedestrian and bicycle facility that connects the Sawmill 1B Bike Path Project to the Sawmill 

2B Bike Path Project.  The Project is greatly needed for safety and will increase ridership.  

4. Project Status – The Project is shovel ready. The Project Plans & Specifications are complete; 

Permits have been obtained; and CEQA & NEPA are complete.  All that is needed is 

construction funding.  
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III. SCREENING CRITERIA 
 

1. Demonstrated Needs of the Applicant 
Describe the need for the project and/or funding 
 
El Dorado County (County) requires construction funding to complete its Class 1 bicycle and 

multi-use path network that connects the community of Meyers to the “Y” in South Lake Tahoe.  

The Project will connect the County’s Sawmill 1B Bike Path to the County’s Sawmill 2B Bike 

Path and is greatly needed for gap closure and safety.  Currently, users must travel along Sawmill 

Road, which is substandard, to get from one bike path to the other.  The proposed Project was 

part of the County’s Sawmill 2B Bike Path project, but was separated due to funding.  The 

Project is shovel ready – the Project Plans and Specifications are complete; Permits have been 

obtained; and CEQA & NEPA are complete.   

2. Consistency with Regional Transportation Plan (100 words or less) 
Explain how this project is consistent with your Regional Transportation Plan (if applicable).  Include 
adoption date of the plan.   

 
The Tahoe Metropolitan Planning Organization’s (TMPO) December 2012 Regional 

Transportation Plan (RTP) identifies the proposed Project as a priority.  The Project is also 

identified as a priority in the TMPO’s 2010 Lake Tahoe Bicycle and Pedestrian Plan and 

supports the other Lake Tahoe Bikeway projects being submitted to ATP in this round.  
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IV. NARRATIVE QUESTIONS 
 
1. POTENTIAL FOR INCREASED WALKING AND BICYCLING, ESPECIALLY AMONG STUDENTS, 

INCLUDING THE IDENTIFICATION OF WALKING AND BICYCLING ROUTES TO AND FROM SCHOOLS, 
TRANSIT FACILITIES, COMMUNITY CENTERS, EMPLOYMENT CENTERS, AND OTHER 
DESTINATIONS; AND INCLUDING INCREASING AND IMPROVING  CONNECTIVITY AND MOBILITY OF 
NON-MOTORIZED USERS. (0-30 POINTS) 

 
A. Describe how your project encourages increased walking and bicycling, especially among students. 

 
This Project will encourage increased walking and bicycling, especially among students, because 

it will provide the last needed connection in the Class 1 bike path network between the 

community of Meyers and the “Y” in South Lake Tahoe.  The bicycle and multi-use path 

network ends at the South Tahoe High School and provides significant connectivity from 

surrounding neighborhoods to that school.  Also, the Lake Tahoe Environmental Science Magnet 

Elementary School is in the community of Meyers, which can be accessed via the proposed 

Project.  The Project greatly enhances safety and will allow students, and other users to travel via 

a Class 1 bike and multi-use path from their homes to schools, shopping, recreation and other 

community services. The Project ties in with the County’s Lake Tahoe Blvd. Enhancement 

Project, a Class 1 bike path project, which received Safe Routes to School funding.  

South Lake Tahoe is a very outdoor oriented, active-lifestyle community situated in the Sierra 

Nevada Mountains with many incredible outdoor recreational opportunities.  As a result, a 

significant portion of our populace, including our youth, is very active.  The Tahoe youth are 

encouraged by parents and teachers through their actions to remain fit and enjoy the outdoors as 

a lifestyle choice.  Toward that end, the proposed bike and multi-use path Project will provide 

students, teachers and parents an opportunity to safely enjoy the outdoors and remain fit while 

traveling to and from school/work.  

The Lake Tahoe Unified School District (LTUSD) Superintendent, Dr. James Tarwater and his 

staff, have developed programs to encourage students to bicycle and walk to school (Governor’s 

Challenge, SLT Wellness Challenge, Bike Rodeo, Bike Club), however when there are not safe 
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routes for the students to take, they are not encouraged by the school or by parents to use those 

modes of transportation while traveling to school.  By implementing this Project, we will provide 

a direct benefit to the students who want to walk or ride their bikes but don’t because of the 

unsafe situation that exists along Sawmill Road.  In support of these goals the LTUSD, in 

conjunction with the Tahoe Transportation District, is applying for a separate project under ATP, 

the LTUSD Safe Routes to Schools Project, which will focus on both infrastructure and long-

term programs to encourage biking and walking to school. 

B. Describe the number and type of possible users and their destinations, and the anticipated percentage 
increase in users upon completion of your project.  Data collection methods should be described.  

 
In past meetings with Superintendent Tarwater, he has expressed enthusiasm about further 

developing the LTUSD’s strategy to encourage more students to walk/bicycle to school.  Per the 

School District’s record data, 1,170 students currently attend South Tahoe High School and 

based on past School District estimates, approximately 5% of those students currently ride or 

walk to school.  Through incentive programs and through targeted education and outreach 

programs, Dr. Tarwater feels that with construction of this Project, which is similar to other 

projects that he has monitored in his tenure, that the number of students riding and/or walking to 

school could be raised to as much as 15%.  With the new bike and multi-use path connectivity, 

hundreds of additional students will have the opportunity to ride their bicycles along a designated 

Class 1 bicycle path to and from the high school. 

Also, based on other measures that have been implemented through the years at other LTUSD 

schools to enhance safety and encourage walking and bicycling (sidewalks, bike lanes, etc.), 

which have led a noticeable increase in ridership based on teacher/faculty observations, we are 

confident that ridership will increase following construction of this Project.  In talking with 

parents at our public meetings, many high school students have bicycles that are used for the 

tremendous recreational opportunities that exist in Lake Tahoe, but the bicycles are not used for 
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transport to school because of unsafe routes. This Project aims to help correct that deficiency and 

increase ridership.   

On August 13, 2009, the County collected ridership data and conducted user surveys along its 

Sawmill 1 bike path, which connects directly to the proposed Project.  One survey point was at 

the intersection of US Hwy 50 and Sawmill Rd., which is where the proposed Project is located. 

Those surveys found that 98 bikers and walkers used the path that day.  From the survey results 

17% of the users said they wouldn’t have made the trip if the trail didn’t exist.  50% of the users 

said that they would be traveling in the roadway if the trail didn’t exist.  From the survey, 17% of 

users were shopping, 17% were performing other errands, 33% were commuting and 33% were 

recreating.  Based on these results and other discussions with the public, the County is confident 

that the ridership can increase greatly once the entire Class 1 bike path network is created.  

Lake Tahoe also coordinates a very successful bike to school/work two weeks every year where 

teams are organized and miles are logged to see which team rides the furthest, climbs the highest 

or has the highest number of participants in their organization.  The event is put on by the Lake 

Tahoe Bicycle Coalition.  Participation has increased each year and the School District is a large 

participant in the competition.  Prizes are awarded, and students see how ‘cool’ it is to ride their 

bikes to school.  This program will no doubt be an even greater success with the implementation 

of our proposed bike and multi-use path.   

Finally, the County’s Transportation Division will utilize its current Maintenance crews to 

maintain the path to ensure that it is clean and safe for riders and walkers to continue to sustain 

its use after the Project is completed.  The County is obligated through other public funding to 

maintain its bike paths for a minimum of 20 years, however once this Project is installed, the 

bike path will become part of the County infrastructure and will be maintained in perpetuity.  

The County receives Measure S funds every year, which was passed in South Lake Tahoe, CA to 
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provide for a stable local funding source to maintain pedestrian facilities, and the new Project 

will qualify for this funding source. 

C. Describe how this project improves walking and bicycling routes to and from, connects to, or is part of a 
school or school facility, transit facility, community center, employment center, state or national trail 
system, points of interest, and/or park. 

 
The Project improves walking and bicycling routes to and from the South Tahoe High School 

and the Lake Tahoe Environmental Science Magnet Elementary School.  The Project also 

provides connectivity for residents and visitors to transit facilities at the “Y” in South Lake 

Tahoe.  Further, the Project provides connectivity to employment opportunities both in Meyers 

and in South Lake Tahoe; where local businesses and services are primarily located.  Finally, the 

Project provides connectivity to the many incredible recreational opportunities that exist in the 

Lake Tahoe Basin including Washoe Meadows State Park, Sawmill Pond, many United States 

Forest Service public lands and beaches, rock climbing areas, mountain biking trails, and 

California Tahoe Conservancy river access areas.  

D. Describe how this project increases and/or improves connectivity, removes a barrier to mobility and/or 
closes a gap in a non-motorized facility. 

 
The Project greatly improves connectivity and removes a barrier to mobility by closing the last 

gap in the County’s bike and multi-use path network that connects the community of Meyers and 

the “Y” in South Lake Tahoe.  See the enclosed Vicinity Map to view the County’s existing 

network and how the proposed Project provides that last gap closure in its non-motorized 

facilities.  Currently, users must travel along Sawmill Rd., which is substandard to connect 

between the existing Class 1 bike paths.  

 
 

 Projects with significant potential- 21 to 30 points 
 Projects with moderate potential- 11 to 20 points 
 Projects with minimal potential- 1 to 10 points 
 Projects with  no potential- 0 points 
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IV. NARRATIVE QUESTIONS- continued 
 
2. POTENTIAL FOR REDUCING THE NUMBER AND/OR RATE OF PEDESTRIAN AND BICYCLIST 

FATALITIES AND INJURIES, INCLUDING THE IDENTIFICATION OF SAFETY HAZARDS FOR 
PEDESTRIANS AND BICYCLISTS.  (0-25 POINTS) 

 
A. Describe the potential of the project to reduce pedestrian and/or bicycle injuries or fatalities. 

 
As described above, the Project will greatly enhance safety by closing the last remaining gap in 

the County’s Class 1 bike and multi-use path network between Meyers and the “Y” in South 

Lake Tahoe.  The existing gap is very dangerous because users must travel along Sawmill Rd. 

between the existing Class 1 bike paths.  Sawmill Rd. currently has two 11’ travel lanes, with no 

paved shoulders.  Speed limits along the road are marked at 45 MPH and 35 MPH, however 

because Sawmill Rd. serves as a connector street, vehicles are regularly seen going faster than 

the posted speed limit.  Average Daily Traffic (ADT) on Sawmill Rd. was 978 in September of 

2013.  The location of the proposed Project is at the intersection of Sawmill Rd. and US Hwy 50, 

which is a dangerous intersection for users because no crosswalks or pedestrian facilities 

currently exist.  In order to legally use the existing bike path network, riders traveling from 

Meyers to South Lake Tahoe must cross Sawmill Rd. after they leave the Sawmill 1B bike path 

and ride or walk along Sawmill Rd. until they reach the Sawmill 2B bike path.  There, they will 

need to cross Sawmill Rd. again, where no pedestrian crossing facilities exist. This presents a 

very dangerous situation for pedestrian users.  

B. Describe if/how your project will achieve any or all of the following:  
 

o Improves compliance with local traffic laws – Yes, the Project will improve 

compliance with local traffic laws by allowing users to travel along a Class 1 bike path 

instead of traveling potentially in the wrong direction along Sawmill Rd.  Users have 

been seen riding against traffic because they want to stay on the south side of Sawmill 

Rd., where the bike path network exists, instead of crossing Sawmill Rd., as described 

above, to ride on the legal side of the road.  
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o Eliminates behaviors that lead to collisions – Yes, as described above, the Project will 

eliminate pedestrian behaviors that lead to collisions by providing a safe and complete 

network for pedestrian users to travel along.  The Project will also prevent users from 

having to cross Sawmill Rd. and from traveling in on the wrong side of Sawmill Rd. to 

connect to the existing bike paths.  

o Addresses inadequate bicycle facilities, crosswalks or sidewalks – Yes, as described 

above, inadequate bicycle facilities currently exist and the proposed Project will directly 

correct the problem by closing the last remaining gap in the Class 1 bike path network.  

C. Describe the location’s history of events and the source(s) of data used (e.g. collision reports, community 
observation, surveys, audits) if data is not available include a description of safety hazard(s) and photos. 

 
Since 2004, according to the California Highway Patrol, 22 vehicular accidents have occurred on 

Sawmill Rd. Of those accidents, 11 involved injuries and one involved a cyclist.  County staff 

has observed dangerous interactions between cyclists and vehicles on Sawmill Rd. due to the 

narrowness and sight distances of the roadway.  Also, County staff has heard from surrounding 

residents that vehicles tend to travel at a high rate of speed along Sawmill Rd., creating 

dangerous situations for pedestrians.  See the enclosed photographs for a better understanding of 

the existing roadway conditions.  

 
 

 Projects with significant potential- 16 to 25 points 
 Projects with moderate potential- 8 to 15 points 
 Projects with minimal potential- 1 to 7 points 
 Projects with no potential- 0 points 
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IV. NARRATIVE QUESTIONS- continued 
 
3. PUBLIC PARTICIPATION and PLANNING (0-15 POINTS) 
 

A. Describe the community based public participation process that culminated in the project proposal or 
plan, such as noticed meetings/public hearings, consultation with stakeholders, etc.  

 
The community based public participation process for the Project included two public meetings, 

which were held on August 23, 2007 and August 27, 2008.  The Project meetings were for the 

County’s Sawmill 2 Bike Path Project, which includes the proposed Project.  At the first public 

meeting, the County provided the public with information on the existing conditions, existing 

problem areas and draft conceptual alternatives and asked the public to express their concerns 

about potential environmental impacts from the Project.  The public was also invited to identify 

opportunities and constraints in the Project area, which included visually documenting proposed 

locations for the bike path and erosion control features on a large aerial photograph of the area.  

Public notices for the August 2007 meeting were mailed to all property owners within a 300 foot 

radius of the Project boundary.  A second public meeting on the Project was held on August 28, 

2008 to discuss the proposed Project/preferred alternative.  Invitations to the August 2008 

meeting were also mailed to all property owners within a 300 foot radius of the Project 

boundary.    

The County also met with the Project Development Team (PDT) during the project planning 

process to identify problems and to develop and refine Project alternatives.  The PDT consists of 

resource agency representatives in the Lake Tahoe Basin, including, but not limited to, the Tahoe 

Regional Planning Agency, USFS-Lake Tahoe Basin Management Unit, California Tahoe 

Conservancy, Tahoe Resource Conservation District, and Lahontan Regional Water Quality 

Control Board.  The Lake Tahoe Bicycle Coalition is also part of the PDT.  After the 

development of the Project goals and objectives, a Feasibility/Existing Conditions Report was 

produced, which was provided to the PDT and the public in October 2007.  The County then 
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produced a Draft and Final Project Alternatives Evaluation Report based on comments received 

from the PDT and public at the scoping meeting.  These documents were provided to the PDT 

and public in July & November 2008.  A Final Preferred Alternative Report was then developed 

based on those recommendations and was provided to the PDT and public in November 2008. 

B. Describe the local participation process that resulted in the identification and prioritization of the project: 
 

The Project utilized the Lake Tahoe Basin Storm Water Quality Improvement Committee’s 

(SWQIC) Formulating and Evaluating Alternatives document for guidance in moving towards the 

selection of a preferred Project alternative, which satisfied the intent of the Lake Tahoe 

Environmental Improvement Program.  The process of evaluating and selecting a preferred 

alternative for this Project included the production and analysis of the following documents: 

o Existing Conditions/Feasibility Report (ECFR) (Stantec/County 2007) 

o Draft/Final Project Alternatives Evaluation Report (DPAER) (County 2008) 

o Final Preferred Alternative Report (PAR) (County 2008) 

In September 2007, the County completed the ECFR which investigated and described the physical 

and environmental characteristics of the Project area and vicinity that were relevant to the design of 

the Project.  The information collected and analyzed as part of the existing conditions analysis 

provided the PDT and other stakeholders with a clear representation and analysis of existing 

conditions and their relationship to or impact on the constructability and location of the bike path. 

The information presented in the ECFR directly informed the development of Project alternatives.   

The County then completed a DPAER, which compiled, analyzed and scored three different 

conceptual Projects, each with unique bike path alignments and water quality alternatives.  The 

DPAER utilized the goals and objectives, as well as the opportunities and constraints, identified in 

the ECFR to investigate the range of alternatives for the bike path.  

As described above, the County conducted several public meetings and sought input and feedback 

from users to help identify the preferred project alternative.  In December 2008, the County 
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completed the PAR, based on feedback and project scoring from the PDT and the public, which 

presented the preferred Project alternative.   

C. Is the project cost over $1 Million? Y/N     Y 
 

If Yes- is the project Prioritized in an adopted city or county bicycle transportation plan, pedestrian plan, 
safe routes to school plan, active transportation plan, trail plan,  circulation element of a general plan, or 
other publicly approved plan that incorporated elements of an active transportation plan?  Y/N       Y 
 
Below is the link to the TMPO’s 2010 Lake Tahoe Region Bicycle and Pedestrian Plan.  The 

Project, which is part of the Sawmill 2B Bike Path Project, is highlighted as a regional priority.  

http://tahoempo.org/documents/bpp/Chapters/2010bpp.pdf 

 
 

 
 Projects with substantial participation of community members- 11 to 15 points 
 Projects with moderate participation of community members - 6 to 10 points 
 Projects with minimal participation of community members- 1 to 5 points 
 Projects with no participation of community members- 0 points 
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IV. NARRATIVE QUESTIONS- continued 
 
4. COST EFFECTIVENESS (0-10 POINTS) 
 

A. Describe the alternatives that were considered.  Discuss the relative costs and benefits of all the 
alternatives and explain why the nominated one was chosen. 

 
The County presented three feasible alternatives for the bike and multi-use path alignment along 

Sawmill Road.  Alternative 1 was a Class 1 bike path along the south side of Sawmill Rd.  

Alternative 2 was Class 2 bike lanes on each side of Sawmill Rd., with a mid-block crossing on 

Sawmill Rd.  Alternative 3 was a combination of Alternatives 1 and 2.  Each had pros and cons 

that were outlined and analyzed in the PAER described above.  Each alternative was weighted 

using an evaluation matrix consisting of several factors that affected the feasibility and 

effectiveness of each alternative.  These were factors like: cost, connectivity, safety, effects to 

sensitive species and cultural sites, scenic quality, permitability, fundability, etc.  Once each 

alternative was scored, the PDT and public had a chance to weigh in and decide on the preferred 

Project alternative.  

The intersection of Sawmill Rd. and US Hwy 50 presents a dangerous situation due to high 

vehicle speeds, topographical challenges in the area, a narrow roadway and a lack of pedestrian 

facilities.  Also, as the bike and multi-use path alignment approaches US Highway 50, a 

significant grade change occurs, where fill has been placed in the stream environment zone 

(SEZ) to create Sawmill Rd.  The fill slope represents historically disturbed SEZ areas; however 

environmentally sensitive lands are present on both sides of the road.   

Because the primary goals of the Project were safety and connectivity, those factors ranked the 

highest in the evaluation process.  After the alternatives were presented to the public and the 

PDT, and the Alternatives were scored, the County selected Alternative 1.  Alternative 1 will 

construct a retaining wall at the toe of the existing fill slope in order to further fill the area where 

the bike and multi-use path can be constructed. The bike and multi-use path has been designed to 
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avoid and/or minimize impacts on the environment and provide the safest connectivity 

alternative, while still meeting the stated goals and objectives of the Project.  

As described, near US Hwy 50 there is not sufficient room to construct Class 2 bike lanes, 

outlined in Alternative 2, on both sides of Sawmill Road due to the abrupt elevation change 

between the road surface and the wet meadows below.  In order to install these alignments, either 

two retaining walls would have to be installed at the toe of the fill slope above the SEZ and the 

road widened to accommodate the additional bike lanes, or the bike lanes would have to be 

cantilevered adjacent to the road.  This Alternative became less desirable after the costs were 

analyzed and the public and PDT were not in favor of having a crosswalk across Sawmill Rd. at 

the US 50 Hwy intersection due to safety concerns.  Alternative 3 was eliminated due to similar 

concerns, primarily because of the need for crossing Sawmill Rd.  

B. Calculate the ratio of the benefits of the project relative to both the total project cost and funds requested 

(i.e., ∗
	 	

 and ∗
	 	

). 

The County has calculated the cost to benefit ratio for the Proposed Project and has outlined its 

findings below.  The County utilized a December 11, 2009 report entitled Environmental, 

Economic and Public Health Impacts of Shared Use Paths in Lake Tahoe, prepared by Alta 

Planning + Design and LSC Transportation Consultants for the Tahoe Regional Planning 

Agency.  That Report provides direction, based upon the journal article cited below the table, on 

calculating average per capita health care savings resulting from the increased physical activity 

of riding bikes and walking.  See the table below for the specific assumptions and calculations 

that the County used to obtain its results.  

There are other benefits that result from the Project that the County has not objectively 

calculated.  These include - a reduction in vehicle miles travelled, a reduction in greenhouse gas 

emissions and a reduction in pedestrian related traffic accidents.  These impacts relate directly to 
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the goals of the Active Transportation Program (ATP).  All of these impacts have an additional 

benefit above and beyond what is calculated below.  

 

The benefit to total Project cost ratio is $1,205,874.00 / $1,085,130.00 = 1.11 

The benefit to ATP cost ratio is $1,205,874.00 / $750,000.00 = 1.61 

 
 
 

 Applicant considers alternatives and exceptionally justifies the project nominated -  5 points 
 Applicant considers alternatives and adequately justifies the project nominated - 3 to 4 points 
 Applicant considers alternatives and minimally justifies the project nominated - 1 to 2 points 
 Applicant did not consider alternatives or justify the project nominated - 0 points 

 
 
 
 
 

 Applicant logically described how project benefits were quantified and has a benefit-cost ratio 
greater than 1 - 5 points 

 Applicant logically described how project benefits were quantified and has benefit-cost ratio 
less than 1- 3  points 

 Applicant did not logically describe how project benefits were quantified - 0 points 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Health Care Calculations - Sawmill Bike Trail Safe Access Project 

Avgerage Daily 
Vehicle Trips*

Proposed Bike 
Path Length 

(mi)

Avgerage Bike 
Path Length Usage 

Miles per Day

Post Project % 
Reduction in 

Trips 

Average Daily 
Reduction in 

Miles

Average Annual 
Reduction in 

Miles
# of Daily 
Riders**

# of Annual 
Individual 
Riders***

Per Capita 
Annual 
Health 

Savings****
Health Saving 
Cost Per year

978 0.2 196 10% 20 7,139 98 8,802 $137 $1,205,874.00
* Source: El Dorado County DOT 2013 Traffic Counts
** Assumes 10% of daily traffic
*** Assumes 180 rider days per year and half the daily riders are repeat riders
**** From Andreyeva, T. and R. Sturm. (2006) Physical Activity and Changes in Health Care Costs in Late Middle Age. Journal of Physical Activity and Health, 3, S6-S19. 

Existing Condition Post-Project
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IV. NARRATIVE QUESTIONS- continued 
 
5. IMPROVED PUBLIC HEALTH (0-10 points) 
 

A. Describe how the project will improve public health, i.e. through the targeting of populations who have a 
high risk factor for obesity, physical inactivity, asthma, or other health issues. 

 
The Project is directly aimed at improving public health by installing a critical bike and 

pedestrian Class 1 bike path that closes a gap in the existing network.  The Project is particularly 

targeted at school children and allows many neighborhoods to be connected to the South Tahoe 

High School and the Lake Tahoe Environmental Science Magnet Elementary School.  According 

to www.kidsdata.org, South Lake Tahoe has a 34.6% obesity rate.  Also according to 

www.kidsdata.org, students meeting all fitness standards in Grade 5 was 20.9%, Grade 7 was 

27.6% and Grade 9 was 40.4%.  The overall student body eligible to receive free or reduced 

lunches in the Lake Tahoe Unified School District is 62%.  This data tells us that despite the 

recreational opportunities present in Lake Tahoe, there is a relatively unfit student body that may 

not be eating the healthiest foods.  Also, per the CalEnviroScreen Data, 12% of South Lake 

Tahoe residents have asthma.  By providing a complete and safe bike path network, alternate 

modes of transportation, and continuing to outreach to the schools and community, the County is 

confident that ridership will continue to increase on the bike path network, which will directly 

benefit public health.  

 
 

 Applicant exceptionally described how the project will improve public health and addresses 
 high risk populations-  7 to 10 points 

 Applicant adequately described how the project will improve public health and addresses  
high risk populations - 4 to 6 points 

 Applicant minimally described how the project will improve public health - 1 to 3 points 
 Applicant did not describe how the project will improve public health - 0 points 
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IV. NARRATIVE QUESTIONS- continued 
 

6. BENEFIT TO DISADVANTAGED COMMUNITIES (0-10 points)  
 

A. I.  Is the project located in a disadvantaged community?  Y/N N 
 
II. Does the project significantly benefit a disadvantaged community? Y/N         Y 

 
a. Which criteria does the project meet? (Answer all that apply) 

 
o Median household income for the community benefited by the project:  $_47,264_______ 

 
o California Communities Environmental Health Screen Tool (CalEnvironScreen) score for the 

community benefited by the project:  _9.49________ 
 

o For projects that benefit public school students, percentage of students eligible for the Free or 
Reduced Price Meals Programs:  _58___ % (South Tahoe High School Data) 

 
b. Should the community benefitting from the project be considered disadvantaged based on criteria 

not specified in the program guidelines? If so, provide data for all criteria above and a quantitative 
assessment of why the community should be considered disadvantaged. 

 
N/A 

 
B. Describe how the project demonstrates a clear benefit to a disadvantaged community and what 

percentage of the project funding will benefit that community, for projects using the school based criteria 
describe specifically the school students and community will benefit.  

 
The Project improves walking and bicycling routes to and from the South Tahoe High School.  

The Project also provides connectivity for residents and visitors to transit facilities at the “Y” in 

South Lake Tahoe.  Further, the Project provides connectivity to employment opportunities in 

South Lake Tahoe.  Finally, the Project provides connectivity to the many recreational 

opportunities that exist in the Lake Tahoe Basin including Washoe Meadows State Park, many 

United States Forest Service public lands and beaches and California Tahoe Conservancy river 

access areas.  100% of the ATP funds will be used to create these benefits to the community. 

 
 Project clearly and significantly addresses health, safety, and/or infrastructure challenges in the 

disadvantaged community-  5 points 
 Project adequately addresses health, safety, and/or infrastructure challenges in the 

disadvantaged community - 3 points 
 Project minimally addresses health, safety, and/or infrastructure challenges in the 

disadvantaged community - 1 points 
 
 

 80% to 100% of project funding benefits the disadvantaged community-  5 points 
 60% to 79% of project funding benefits the disadvantaged community-    4 points 
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 40% to 59% of project funding benefits the disadvantaged community-    3 points 
 20% to 39% of project funding benefits the disadvantaged community-    2 points 
 1% to 19% of project funding benefits the disadvantaged community-      1 points 
 0% of project benefits the disadvantaged community-   0 points 
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IV. NARRATIVE QUESTIONS- continued 
 
7. USE OF CALIFORNIA CONSERVATION CORPS (CCC) OR A CERTIFIED COMMUNITY CONSERVATION 

CORPS (0 to -5 points) 
 

The applicant must send the following information to the CCC and CALCC prior to application submittal to 
Caltrans: 
 

Project Description   Detailed Estimate     Project Schedule 
Project Map    Preliminary Plan 

 
The corps agencies can be contacted at:  
California Conservation Corps at: www.ccc.ca.gov 
Community Conservation Corps at: http://calocalcorps.org 
 
A.  The applicant has coordinated with the CCC to identify how a state conservation corps can be a 

partner of the project.  Y/N Y 
a.  Name, e-mail, and phone # of the person contacted and the date the information was 

submitted to them 
 
Mark Hanson, California Conservation Corps – Tahoe Center, mark.hanson@ccc.ca.gov, 
(530) 577-0850, May 14, 2014.  

 
B. The applicant has coordinated with a representative from the California Association of Local 

Conservation Corps (CALCC) to identify how a certified community conservation corps can be a 
partner of the project.  Y/N  N/A 

a.  Name, e-mail, and phone # of the person contacted and the date the information was 
submitted to them 
 

C. The applicant intends to utilize the CCC or a certified community conservation corps on all items 
where participation is indicated?  Y/N   Y 

 
I have coordinated with a representative of the CCC; and the following are project items that they are 
qualified to partner on: 

 

  Revegetation, fence building, erosion control.  
 
 

I have coordinated with a representative of the CALCC; and the following are project items that they are 
qualified to partner on: 

 

  N/A 
 
 

Points will be deducted if an applicant does not seek corps participation or if an applicant intends 
not to utilize a corps in a project in which the corps can participate*.  

 
 

 The  applicant intends to partner with a conservation corps to the maximum extent possible-  
 0 points 

 The  applicant did not seek partnership with a conservation corps, or indicated that they do not 
intend to partner with the corps to the maximum extent possible-  (-)5 points 
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IV. NARRATIVE QUESTIONS- continued 
 
8. APPLICANT’S PERFORMANCE ON PAST GRANTS  ( 0 to -10 points)  
 

A. Describe any of your agency’s ATP type grant failures during the past 5 years, and what changes 
your agency will take in order to deliver this project. 

  
El Dorado County has no past grant failures and is in the business of constructing capital 

improvement projects in the Lake Tahoe Basin.  Since 1982, the County has constructed 

approximately 50 large scale water quality, erosion control, stream restoration, bridge 

construction and bicycle path projects.  In order to construct those projects, the County has 

been successful in receiving and/or spending almost $29 million dollars and has delivered 

every project that it has started, including five bicycle path projects.  For the past several 

years, the County has constructed two or three large scale projects every summer.  The 

County currently has a staff of planners, designers, maintenance workers, surveyors, 

monitoring specialists and engineers who are trained at producing environmental documents, 

designing projects, surveying, producing construction contract documents, performing 

construction site management and conducting post-project monitoring.   

The County currently does not anticipate any issues or concerns that would impact the 

delivery of the Project.  Approximately $1,944,000 of funding has already been obtained by 

the County for this Project and the momentum is there to construct this Project with this 

additional funding.  The County is confident that it can deliver a successful Project on time to 

serve the needs of Lake Tahoe’s students, teachers, parents and greater public.  

 
 

 The  applicant has no past grant experience or has performed satisfactorily on past grants -  0 
points 

 The  applicant has not performed satisfactorily on past grants and/or has not adequately 
described how they will deliver this project (-)10 points 
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V. PROJECT PROGRAMMING REQUEST 
 
 
Applicant must complete a Project Programming Request (PPR) and attach it as part of this application.  The PPR and can be 
found at http://www.dot.ca.gov/hq/transprog/allocation/ppr_new_projects_9-12-13.xls  
  
PPR Instructions can be found at http://www.dot.ca.gov/hq/transprog/ocip/2012stip.htm 
 
Notes: 

o Fund No. 1 must represent ATP funding being requested for program years 2014/2015 and 2015/2016 only. 
o Non-infrastructure project funding must be identified as Con and indicated as “Non-infrastructure” in the 

Notes box of the Proposed Cost and Proposed Funding tables. 
o Match funds must be identified as such in the Proposed Funding tables. 

 
  

Project name: 
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DTP-0001 (Revised July 2013)

End Construction Phase (Construction Contract Acceptance Milestone)

ND/CEDocument TypeCirculate Draft Environmental Document

ADA Notice

12/31/16

12/31/17

Begin Closeout Phase

Element

brendan.ferry@edcgov.us

Supports Sustainable Communities Strategy (SCS) Goals Reduces Greenhouse Gas Emissions

El Dorado County

Purpose and Need See page 2

Project Benefits See page 2

The multi-use path maximizes safety, ehances user experience, provides opportunities for recreation and non-

motorized transportation and offers an understanding of the natural resources aspects and context of the Lake 

Tahoe Basin. Benefits of closing the gap and connecting the bike path network include: 1) improving public 

safety by providing a separate facility off the roadway;

Phone

(530) 573-7905

Includes Bike/Ped ImprovementsIncludes ADA Improvements

MPO ID TCRP No.

For individuals with sensory disabilities, this document is available in alternate formats.  For information call (916) 654-6410 or TDD 

(916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

n/a

n/a

05/01/15

02/01/15

E-mail Address

Project Study Report Approved

Component

STATE OF CALIFORNIA ● DEPARTMENT OF TRANSPORTATION

PROJECT PROGRAMMING REQUEST

Date: 5/19/14

General Instructions

In eastern El Dorado County, in the Lake Tahoe Basin, north of the Upper Truckee River and west of US 

Highway 50/ State Route 89, along Sawmill Road from Incline Road to the intersection with  US Highway 50/ 

State Route 89.  The Project will construct an eight (8) foot wide Class 1 bike and multi-use path connecting 

the County's Sawmill 1B bike path to the County's Sawmill 2B bike path. 

MPO

Location, Project Limits, Description, Scope of Work See page 2

Sawmill Bike Trail Safe Access Project

PA&ED

01/01/14

06/30/15

11/30/10

Implementing Agency

El Dorado County

El Dorado County

El Dorado County

Begin Environmental (PA&ED) Phase

The purpose of the Project is to provide non-motorized access and continue the pedestrian and bicycle path 

network in the region to connect the community of Meyers and the City of South Lake Tahoe. It closes the last 

remaining gap in the bike path network connecting the community of Meyers to the 'Y' in South Lake Tahoe. 

The Project also greatly improves safety. Once constructed, users will enjoy a safer and more enjoyable 

recreation and transportation experience.  This multi-use path will link residents and visitors to the schools, 

businesses and many recreational opportunities surrounding Meyers and South Lake Tahoe. 

08/27/08Draft Project Report

Route/Corridor

04/11/08

10/05/09

Proposed

10/27/07

Project Milestone

District

Project Manager/Contact

3125

ED

Local Assistance

PPNO

County Project Sponsor/Lead Agency

El Dorado County

EA

PM Bk PM Ahd

03

Project ID

End Right of Way Phase (Right of Way Certification Milestone)

Begin Construction Phase (Contract Award Milestone)

PS&E

Construction

Brendan Ferry

End Closeout Phase (Closeout Report)

End Environmental Phase (PA&ED Milestone)

Begin Design (PS&E) Phase

End Design Phase (Ready to List for Advertisement Milestone)

Begin Right of Way Phase

Right of Way

TRPA

Project Title

New Project
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DTP-0001 (Revised May 2013)

Project Title

Sawmill Bike Trail Safe Access Project

Additional Information

Project Benefits cont.

2) providing access to the recreational resources surrounding the Meyers area including hiking, mountain 

biking, equestrian trails, parks, and campgrounds; and, 3) provide access to local businesses, schools, and 

employment for bicyclist and pedestrians to reduce the vehicle miles travelled (VMT) which reduces the 

environmental impacts generated by motorized vehicles such as green house gas emissions.

ADA Notice
For individuals with sensory disabilities, this document is available in alternate formats.  For information call (916) 654-6410 or TDD 

(916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

03 0 0 3125 0 0

General Instructions

Date: 5/19/14

District EA Project ID PPNO MPO ID TCRP No.

STATE OF CALIFORNIA ● DEPARTMENT OF TRANSPORTATION

PROJECT PROGRAMMING REQUEST

New Project
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DTP-0001 (Revised July 2013) Date: 5/16/14

District EA
03

Project Title:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E 248 248

R/W SUP (CT)

CON SUP (CT)

R/W 259 259

CON 2,187 2,187

TOTAL 507 2,187 2,694

Fund No. 1:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E

R/W SUP (CT)

CON SUP (CT)

R/W 66 66

CON 350 350

TOTAL 66 350 416

Fund No. 2:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E 161 161

R/W SUP (CT)

CON SUP (CT)

R/W 180 180

CON 66 66

TOTAL 341 66 407

Fund No. 3:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E 87 87

R/W SUP (CT)

CON SUP (CT)

R/W 13 13

CON 472 472

TOTAL 100 472 572

STATE OF CALIFORNIA ● DEPARTMENT OF TRANSPORTATION

Route TCRP No.

PROJECT PROGRAMMING REQUEST

County Project ID PPNO

Sawmill Bike Trail Safe Access Project

ED 3125

Proposed amounts shown includes 

funds programmed for the 

County's Sawmill 2B Bike Path 

and Erosion Control Project (CIP 

No. 95192), Federal Aid Project 

No. CML 5925(121). The 

Proposed Project was part of the 

Sawmill 2B Project, but was 

separated due to funding.

Tahoe Regional Planning Agency (TRPA) Mitigation Funds Program Code

Proposed Funding ($1,000s)

Acquisition & Site Improvement 

grant from CA Tahoe 

Conservancy

Proposed Total Project Cost ($1,000s) Notes

Funding Agency

Local

California Tahoe Conservancy (CTC) Program Code

Proposed Funding ($1,000s)

Funding Agency

State

Funding Agency

State

RSTP

Local funds.  Air & Water Quality 

Mitigation Funds

Regional Surface Transportation Program (RSTP) Program Code

Proposed Funding ($1,000s)

1 of 2
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DTP-0001 (Revised July 2013) Date: 5/16/14

District EA
03

Project Title:

STATE OF CALIFORNIA ● DEPARTMENT OF TRANSPORTATION

Route TCRP No.

PROJECT PROGRAMMING REQUEST

County Project ID PPNO

Sawmill Bike Trail Safe Access Project

ED 3125

Proposed Total Project Cost ($1,000s)Fund No. 4:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E

R/W SUP (CT)

CON SUP (CT)

R/W

CON 50 50

TOTAL 50 50

Fund No. 5:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E

R/W SUP (CT)

CON SUP (CT)

R/W

CON 499 499

TOTAL 499 499

Fund No. 6:

Component Prior 14/15 15/16 16/17 17/18 18/19 19/20+ Total

E&P (PA&ED)

PS&E

R/W SUP (CT)

CON SUP (CT)

R/W

CON 750 750

TOTAL 750 750

USDA Forest Service Program Code

United States Forest Service 

(USFS) Southern Nevada Public 

Lands Management Act 

(SNPLMA) erosion control grant 

funds

Congestion Mitigation and Air Quality Program Program Code

Proposed Funding ($1,000s)

Proposed Funding ($1,000s)

Funding Agency

Federal

Proposed Funding ($1,000s)

Funding Agency

State

Funding Agency

State

CMAQ programmed amount for 

CML 5925(121)

Active Transportation Program Cycle 1 Program Code

current request

2 of 2
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VI. ADDITIONAL INFORMATION 
Only fill in those fields that are applicable to your project 

 
 

FUNDING SUMMARY 
 
ATP Funds being requested by Phase (to the nearest $1000)     Amount 
PE Phase (includes PA&ED and PS&E) $ 
Right-of-Way Phase  $ 
Construction Phase-Infrastructure $ 
Construction Phase-Non-infrastructure    $ 
Total for ALL Phases $ 
 
 
All Non-ATP fund types on this project* (to the nearest $1000)     Amount 
 $ 
 $ 
 $ 
 $ 
 $ 
 $ 
*Must indicate which funds are matching 
 
Total Project Cost $ 
Project is Fully Funded 

 

 
 
ATP Work Specific Funding Breakdown (to the nearest $1000)     Amount 
Request for funding a Plan $ 
Request for Safe Routes to Schools Infrastructure work $ 
Request for Safe Routes to Schools Non-Infrastructure work $ 
Request for other Non-Infrastructure work (non-SRTS) $ 
Request for Recreational Trails work $ 
 
 
ALLOCATION/AUTHORIZATION REQUESTS SCHEDULE 
 
      Proposed Allocation Date    Proposed Authorization (E-76) Date 
PA&ED or E&P   
PS&E    
Right-of-Way   
Construction   
 

 
 
 
 

All project costs MUST be accounted for on this form, including elements of the overall project that will be, or have 
been funded by other sources. 
 

Project name: 

*The dollar amounts shown below include funds programmed for the County's entire Sawmill 2B Bike Path Project. 

*If the proposed Project receives this ATP Grant, it will be fully funded. 
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VII. NON-INFRASTRUCTURE SCHEDULE INFORMATION 

 
Start Date  End Date   Task/Deliverables 

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
 
 
 

Project name: 
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VIII. ADDITIONAL APPLICATION ATTACHMENTS 
 

Check all attachments included with this application. 
 
 

   Vicinity/Location Map- REQUIRED for all IF Projects 
 North Arrow 
 Label street names and highway route numbers 
 Scale 

 
   Photos and/or Video of Existing Location- REQUIRED for all IF Projects 

 Minimum of one labeled color photo of the existing project location 
 Minimum photo size 3 x 5 inches 
 Optional video and/or time-lapse 

 
   Preliminary Plans- REQUIRED for Construction phase only 

 Must include a north arrow 
 Label the scale of the drawing 
 Typical Cross sections where applicable with property or right-of-way lines 
 Label street names, highway route numbers and easements 

 
   Detailed Engineer’s Estimate- REQUIRED for Construction phase only 

 Estimate must be true and accurate.  Applicant is responsible for verifying costs prior to  
     submittal 

 Must show a breakdown of all bid items by unit and cost.  Lump Sum may only be used per  
     industry standards 

 Must identify all items that ATP will be funding 
 Contingency is limited to 10% of funds being requested 
 Evaluation required under the ATP guidelines is not a reimbursable item 

 
   Documentation of the partnering maintenance agreement- Required with the application if an entity,   

       other than the applicant, is going to assume responsibility for the operation and maintenance of the  
       facility  
 

   Documentation of the partnering implementation agreement-Required with the application if an 
       entity, other than the applicant, is going to implement the project.   

 
   Letters of Support from Caltrans (Required for projects on the State Highway System(SHS)) 

 
   Digital copy of or an online link to an approved plan (bicycle, pedestrian, safe routes to school,  

       active transportation, general, recreation, trails, city/county or regional master plan(s), technical  
       studies, and/or environmental studies (with environmental commitment record or list of mitigation  
       measures), if applicable.  Include/highlight portions that are applicable to the proposed project. 

 
   Documentation of the public participation process (required) 

 
   Letter of Support from impacted school- when the school isn’t the applicant or partner on the  

       application (required) 
 

   Additional documentation, letters of support, etc (optional) 

Project name: 
 

* Plan online link is provided in Section IV., question 3.C. 

IX. ADDITIONAL APPLICATION ATTACHMENTS
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ACTIVE TRASPORTATION PROGRAM 
Cycle 1 Application 

 
VIII. ADDITIONAL APPLICATION ATTACHMENTS 

 

 
Sawmill Road 

Looking eastbound, approximately 850 feet west of US 50/State Route 89/ Emerald Bay Road 
 

 
Sawmill Road 

Looking eastbound, approximately 700 feet west of US 50/State Route 89/ Emerald Bay Road 
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ACTIVE TRASPORTATION PROGRAM 
Cycle 1 Application 

 
VIII. ADDITIONAL APPLICATION ATTACHMENTS 

 

 
Sawmill Road 

Looking eastbound, approximately 650 feet west of US 50/State Route 89/ Emerald Bay Road 
 

 
Sawmill Road 

Looking eastbound, approximately 400 feet west of US 50/State Route 89/ Emerald Bay Road 
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ACTIVE TRASPORTATION PROGRAM 
Cycle 1 Application 

 
VIII. ADDITIONAL APPLICATION ATTACHMENTS 

 
 

 
Sawmill Road 

Looking eastbound, intersection at US 50/State Route 89/ Emerald Bay Road 
 

 
Proposed connection point to the existing Class 1 bike and multi-use path. 
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ITEM ESTIMATED UNIT OF UNIT PRICE ITEM TOTAL
NO. ITEM DESCRIPTION QUANTITY MEASURE (in Figures) (in Figures)

1 1 LS 20,000.00$            20,000.00$            

2 1 LS 15,000.00$            15,000.00$            

3 40 DAY 350.00$                 14,000.00$            

4 1 LS 1,000.00$              1,000.00$              

5 7 CY 150.00$                 1,050.00$              

6 1 CY 145.00$                 72.50$                   

7 4,070 SF 0.20$                     814.00$                 

8 1 EA 2,500.00$              2,500.00$              

9 1 EA 1,600.00$              1,600.00$              

10 2 EA 100.00$                 200.00$                 

11 242 LF 7.00$                     1,694.00$              

12 150 LF 5.00$                     750.00$                 

13 11 EA 220.00$                 2,420.00$              

14 4 EA 200.00$                 800.00$                 

15 739 LF 3.00$                     2,217.00$              

16 Existing Sign Removal and Relocation 2 EA 200.00$                 400.00$                 

17 Tree Removal 48 EA 500.00$                 24,000.00$            

18 18" CMP (Out of Pavement) 12 LF 100.00$                 1,200.00$              

19 36" CMP (Out of Pavement) 6 LF 200.00$                 1,200.00$              

20 12" HDPE (In Pavement) 5 LF 135.00$                 675.00$                 

21 12" HDPE (Out of  Pavement) 103 LF 85.00$                   8,755.00$              

22 24" HDPE (In Pavement) 152 LF 130.00$                 19,760.00$            

23 24" HDPE (Out of Pavement) 164 LF 95.00$                   15,580.00$            

24 48" Sediment Trap 1 EA 6,500.00$              6,500.00$              

25 Modifiy Existing 36" Double Sediment Trap 1 EA 1,500.00$              1,500.00$              

26 48" Storm Drain Manhole 2 EA 5,000.00$              10,000.00$            

27 Drainage Inlet 7 EA 3,500.00$              24,500.00$            

28 Willow Clump Salvage and Transplant 1 EA 350.00$                 350.00$                 

29 Concrete Encasement 1 EA 1,300.00$              1,300.00$              

30 Rock-Lined Channel 150 LF 90.00$                   13,500.00$            

31 Rock Dissipator 100 SF 13.00$                   1,300.00$              

32 Rock Slope Protection 1,780 SF 9.00$                     16,020.00$            

33 Import Fill 300 CY 40.00$                   12,000.00$            

34 Overexcavate and Remove Unsuitable Material 100 CY 60.00$                   6,000.00$              

* 35 Class 1 Bike Path 843 LF 55.00$                   46,365.00$            

* 36 Striping and Markings 450 SF 4.00$                     1,800.00$              

Mulch and Mulch Application

PRELIMINARY ENGINEER'S ESTIMATE

Install & Maintain Sediment Trap & Drainage Inlet Protection

Install & Maintain Wooden Tree Trunk Protection

Install & Maintain Tree Protection & Construction Limit Fence

SAWMILL BIKE TRAIL SAFE ACCESS PROJECT

Tackifier and Tackifier Application

Install & Maintain Tire Wash Area (Off Pavement)

Install & Maintain Concrete Wash Area

Install & Maintain Weighted Fiber Rolls or Gravel-Filled Rolls

Install & Maintain Filter Fence

Install & Maintain Visqueen with Gravel Bags or Gravel-Filled Rolls

Mobilization

Traffic Control

Sweeping

Trench and Excavation Safety

Humus for Topsoil Mix

1 of 2
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ITEM ESTIMATED UNIT OF UNIT PRICE ITEM TOTAL
NO. ITEM DESCRIPTION QUANTITY MEASURE (in Figures) (in Figures)

PRELIMINARY ENGINEER'S ESTIMATE

SAWMILL BIKE TRAIL SAFE ACCESS PROJECT

* 37 Bike Path Signs 4 EA 250.00$                 1,000.00$              

38 Concrete Removal 90 SF 9.00$                     810.00$                 

** 39 Retaining Wall 4,034 SF 150.00$                 605,100.00$          

* 40 Tubular Steel Railing 536 LF 100.00$                 53,600.00$            

41 Misc AC Paving 106 SF 12.00$                   1,272.00$              

42 R&R AC Pavement 7,421 SF 15.00$                   111,315.00$          

43 R&R AC Driveway 1,274 SF 14.00$                   17,836.00$            

44 Existing AC Pavement Removal 125 SF 3.00$                     375.00$                 

45 Dewatering Area 7 1 EA 1,000.00$              1,000.00$              

46 Dewatering Area 8 1 EA 2,500.00$              2,500.00$              

47 Rock Fracturing and Removal 100 CY 135.00$                 13,500.00$            

TOTAL BID SCHEDULE 1,085,130.50$    

* If awarded, items indicated will be funded by the Active Transportation Program.

** If awarded, a portion of the cost indicated will be funded by the Active Transportation Program.

2 of 2
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PUBLIC MEETING 
 

August 23, 2007 
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Meeting Notes 

s v:\52841\active\184151600\meetings\082307_public_mtg_dft_fr\not_public_mtg_082307.doc 

Sawmill 2 Bike Path/Echo View Estates Erosion Control Projects 
Draft Feasibility Report Public Meeting  

Sawmill 2 Bike Path / Echo View Estates Erosion Control Projects / FILE 184151600 

Date: August 23, 2007  

Place/Time: El Dorado County DOT / 6:00 PM 

Next Meeting: N/A 

Attendees: Steve Kooyman, El Dorado County DOT 

Mike Alexander, El Dorado County DOT 

Peter Eichar, California Tahoe Conservancy 

Ty Polastri, Lake Tahoe Bicycle Coalition 

Eban Swain, Tahoe Resource Conservation District 

Charles Nelson, Resident 

Mike McKeen, Resident 

Jim Hildinger, Resident 

Eric Bickert, Resident 

Henry and Maureen Heinzerling 

Rosalie Svare, Resident 

Janet Zeller, Resident  

Sarah McIlroy, Stantec 

Absentees: Brendan Ferry, El Dorado County DOT 

Penny Stewart, California Tahoe Conservancy 

Distribution: Above 

 
Item: Action: 

Introduction 
The purpose of the meeting was to obtain public input 
on the Sawmill 2 Bike Path and Erosion Control Project 
and the Echo View Estates Erosion Control Project. 
There were self introductions and a copy of the sign in 
sheet is attached.  
 
EDOT – TED 
Steve Kooyman gave an overview of the El Dorado 
County DOT Tahoe office and noted that they work on 
erosion control, air quality, and water quality projects. In 
addition, in light of the Angora Fire, forest health and 
defensible space have become increasingly more 
important missions of the County.  

 

 

 

 

 

 

 

Sawmill Bike Trail Safe Access Project Page 60 of 88



August 23, 2007  
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Draft Feasibility Report Public Meeting  

Page 2 of 4  
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TRCD – Backyard BMP Program 
Eban Swain with the Tahoe Resource Conservation 
District provided an overview of their backyard BMP 
program. In summary, TRCD is available to work with 
homeowners to identify appropriate best management 
practices for implementation on their property. Eban 
distributed fliers about the program for interested 
parties. He noted that TRCD has been working with 
residents along Incline Road recently.  
 
Steve Kooyman commented that the County would like 
to take a watershed approach to the private parcel 
BMPs as well. 
 
Feasibility Report 
Sarah McIlroy gave an overview of the Feasibility 
Report, which includes an inventory of the existing 
erosion/storm drainage problem areas and identifies 
potential solutions. With respect to the bike path portion 
of the project, three conceptual alternatives have been 
identified: a class 1 bike path on the north side of 
Sawmill Road, a class 1 bike path on the south side of 
Sawmill Road, and a class 2 bike trail. A class 1 bike 
path is a separate path, 8 ft wide with 2 ft shoulders and 
a class 2 bike trail consists of 4 ft lanes that are striped 
on the same travel way as vehicles. It was also noted 
that a class 3 bike path only consists of a sign, with no 
striping or separate travel way. 
 
A brief discussion of project schedule was reviewed. 
The Feasibility Report is currently draft and public and 
technical advisory committee comments will be solicited 
and incorporated into the document which will be 
finalized in September. A combined Feasibility Report 
has been completed for the Sawmill Road and Echo 
View Estates projects. However, the projects will be 
separated upon completion of the Feasibility Report and 
will proceed independently.  
 
The next steps in the project are to evaluate the 
alternatives, identify a preferred alternative, and 
complete the environmental documentation phase of 
the project. This is scheduled for fall 2007 and spring 
2008. Design will be completed in 2008 with 
construction in 2009.  
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Breakout Sessions 
Two breakout sessions were established: one for the 
Sawmill bike path and the other for Echo View Estates 
erosion control. General comments from each of the 
sessions are summarized below. Scanned images of 
comments received are attached. 
 
Sawmill Road Bike Path 
� In general, a Class 1 bike path is desired on the 

south side of Sawmill Road. 
� It is desired by the public for the path to be further 

south off the road and onto State Parks property. 
� It was commented that it would be beneficial to 

incorporate public education regarding cultural 
resources to provide a connection to our past. 

� It was commented that it would be nice to have the 
bridge crossing of the Upper Truckee River further 
to the west on State Parks Property. (This is not a 
current possibility due to the Upper Truckee River 
restoration project among other reasons. This bridge 
is part of the Sawmill 1B bike path project that the 
County is planning on bidding this fall). 

� The overall preference was to not design a cross 
over along Sawmill Road.  

 
Echo View Estates and Sawmill Road Erosion Control 
� 1075 Lamor Ct experiences driveway ponding with 

storm events. 
� 1083 Lamor Ct experiences garage flooding with 

storm events. 
� A physical barrier to prevent off road vehicles was 

recommended at the end of Mountain Canary Drive. 
� The December 2005 flood event was caused by a 

blockage in the culvert on Mountain Canary Drive. 
� The property at the bottom of the subdivision where 

Echo View Drive washed out in the December 2005 
storm noted that the flooding was caused from water 
that came from the STPUD parcel. The damage was 
caused when the STPUD culvert blew out. The 
water never had a chance to go through the culvert 
under their driveway. 

� It was recommended that Incline Road be 
incorporated into the project area because it is a 
large source of sediment.  

 
Other Items 
The high school is in the planning phase of a Class 1 
bike path from Lake Tahoe Boulevard to the high 
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school. They are getting Safe Routes to Schools funds 
and CMAC funds. 
 

The meeting adjourned at 7:30 PM. 
The foregoing is considered to be a true and accurate record of all items discussed. If 
any discrepancies or inconsistencies are noted, please contact the writer immediately. 

STANTEC CONSULTING INC. 

Sarah A. McIlroy, PE 
Senior Associate 
sarah.mcilroy@stantec.com 

c.  
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Sawmill 2 Bike Path Feasibility Report
Response to Public Comments

Sep-07

Comment No. Name Response to Comment

1 Nelson, Charles
Good comment. Current funding is for one bike path; however, additional 
funding could be pursued for additional bike paths in the future. 

2 Nelson, Charles

Good comments. According to State Parks policy, if the south side of 
Sawmill Road is selected, the bike path alignment will be required to follow 
closely along the existing road and not deviate into State Parks property.

3 McKeen, Mike Comment noted.

4 McKeen, Mike Comment noted.

5 McKeen, Mike Thank you.

6 McKeen, Mike Thank you.

7 McKeen, Mike Comment noted.

8 Hildinger, Jim We have included this in our analysis.

9 Heinzerling, Henry & Maureen Thank you.

10 Heinzerling, Henry & Maureen Comment noted.

11 Heinzerling, Henry & Maureen Thank you for the first hand report of what happened during the storm.

12 Hoefer, Jon Thank you; we will keep you informed of progress.

13 Kerver, Jim Thank you.

14 Lindner, Chris Comment noted; we will incorporate during the design phase.

15 Lindner, Chris Comment noted.

16 Lindner, Chris Thank you for the observations.
17 Lindner, Chris Comment noted.
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PUBLIC MEETING 
 

August 27, 2008 
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  COUNTY OF EL DORADO            DEPARTMENT OF TRANSPORTATION 
  
 

 
 

 
 
 
 
 

PUBLIC MEETING AGENDA 
 

Sawmill 2 Bike Path and Erosion Control Project JN 95165 
 

Project Alternatives Evaluation Report 
 

EDOT-TED Conference Room 
 

924 B Emerald Bay Road 
 

South Lake Tahoe, CA 96150 
 

Wednesday, August 27, 2008 
 

6 PM to 8 PM 
 

Item#    Description     Time   
 
 
1. Introduction   Introduction of meeting attendees        6:00 – 6:05 PM  
 
2. Agenda Overview  Review “Ground Rules” and agenda               6:05 – 6:10 PM 
 
3. EDOT-TED Background Discuss the Tahoe Engineering Division’s  6:10 – 6:20 PM 
   & Mission   goals & objectives for Tahoe projects     
     
4. Discussion of Project  Discuss Feasibility Report    6:20 – 6:50 PM 

Alternatives Evaluation  
Report 

 
5. Project Schedule  Discuss project schedule              6:50 – 7:00 PM 
 
6. TRCD Backyard BMP  Discuss the BMP Program    7:00 – 7:20 PM 
    Program  
 
7. Public Comments  Public comment period from comment cards              7:20 – 7:55 PM  
 
8. Meeting Conclusion  Conclude meeting                 7:55 – 8:00 PM 
 

End Meeting 
 

TAHOE ENGINEERING: 
924B Emerald Bay Road 
South Lake Tahoe, CA 96150 
Phone: (530) 573-7900 
Fax: (530) 541-7049 

RICHARD W. SHEPARD, P.E. 
Director of Transportation 

 
Internet Web Site: 

http://co.el-dorado.ca.us/dot 

          MAIN OFFICE: 
          2850 Fairlane Court 

          Placerville CA 95667 
          Phone: (530) 621-5900 

          Fax: (530) 626-0387 
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  COUNTY OF EL DORADO            DEPARTMENT OF TRANSPORTATION 
  
 

 
 

 
 
 

Sawmill 2 Bike Path & Erosion Control Project 
Public Meeting - Draft Project Alternatives Evaluation Report 

 
Wednesday, August 27, 2008 – The meeting was held at the El Dorado County DOT Tahoe 
Engineering Office in South Lake Tahoe, CA from 6:00 p.m. - 8:00 p.m.  Participants included 
the following: 
 

Person Representing Person Representing 
Brendan Ferry El Dorado County  Blair Henry Self 
Eben Swain TRCD Rosalie Svane Self 
Tom Yant Self Derek Tarpey Self 

 
Meeting Purpose:  The meeting was held to discuss the draft Project Alternatives Evaluation Report 
(PAER) for the Sawmill 2 Bike Path & Erosion Control Project.   
 
Key Points Discussed: The overall report format, the three Project alternatives, the Project right-of-
way, the water quality concerns of the group, the preferred bike path alignment, the preferred 
Project alternative, the environmental document and the Project schedule.  
 
Brendan kicked off the meeting by introducing the report and making sure that all PDT members 
had a chance to view the report and comment.  Brendan asked for any additional written comments 
within a week of the meeting. 
 
Brendan then discussed the right-of-way (ROW) situation with the Project.  It was explained that 
currently the County has an implied dedication along Sawmill Road from Incline Road to Lake 
Tahoe Blvd.  From Incline Road to Hwy 50, a County ROW does exist. Incline Road was also 
mentioned to be a privately owned road. Brendan explained that he felt that more clarification was 
needed from County Counsel on what rights the County has to place new improvements within the 
maintained swath of land around Sawmill Road.  Brendan also explained that he felt that not much 
had changed with the bike path alignments because the easements required to build the Project 
alternatives (CTC, CA State Parks, USFS, Yant, Silberstein, Amacker) have not changed given the 
ROW situation.  Brendan explained that he is preparing a submittal for County Counsel to seek their 
legal opinion on the matter.   
 
Brendan discussed how all property owners are amenable to the easements needed to construct 
the bike path along Sawmill Road with the exception of Amacker’s pie shaped parcel that is 
currently for sale.  Mr. Amacker only wants to sell the parcel in full and is not willing to grant an 
easement at this time.  CTC has appraised the parcel in the past and has discussed purchasing it 
with Mr. Amacker. Currently, the sale price is too high for CTC to purchase it in full.  The County is 
determining its legal rights to construct a bike path within the road envelope along the frontage of 
this parcel given the boundaries of maintenance performed by the County within the implied 
dedicated area.  
 
Penny raised concerns about the ROW situation for funding purposes and we agreed that CTC 
Counsel will review County Counsel’s legal opinion to make sure that everything is in line with the 
grant guidelines.  Emails were later distributed that day from CTC Counsel stating “Implied 

TAHOE ENGINEERING: 
924B Emerald Bay Road 
South Lake Tahoe, CA 96150 
Phone: (530) 573-7900 
Fax: (530) 541-7049 

RICHARD W. SHEPARD, P.E. 
Director of Transportation 

 
Internet Web Site: 

http://co.el-dorado.ca.us/dot 

          MAIN OFFICE: 
          2850 Fairlane Court 

          Placerville CA 95667 
          Phone: (530) 621-5900 

          Fax: (530) 626-0387  
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dedication  is a  legal theory that we can rely on to conclude that the County has a sufficient  interest to 
support the site improvement funding, but we will be looking to El Dorado County Counsel for that opinion.  
In that regard, I am assuming that County Counsel will give us a written legal opinion.  That opinion will serve 
as  the official  legal document that we need to confirm that the County has a sufficient  interest  in the 
property.” 
 
Bob discussed the status of the environmental document and stated that he didn’t think that the 
CEQA document could move forward without a preferred Project alternative.  Brendan explained 
that the Administrative Draft CEQA document with environmental surveys had been prepared by the 
County’s consultant and that the Draft document would be finished upon selection of the preferred 
alternative.  Peter and Penny echoed the concern.  Brendan was trying to find a way to continue to 
move forward with both alternatives given the uncertainty of the bounds of the implied dedication. 
 
Don suggested that the County provide CA State Parks with an acquisition list for their annual 
property purchasing.   
 
The bike path alignments were then discussed.  Jeff stated that he preferred a Class 2 alignment 
due to the transportation benefits of a Class 2 bike lane, but also stated that if the group as a whole 
preferred the Class 1 bike path, that he could support that.  Peter raised funding concerns for Class 
2 bike lanes as they are currently not rating as high as Class 1 bike paths in CTCs funding 
priorities.  
 
Bike path costs were then discussed.  Brendan explained that the main difference in cost between 
the alternatives was the fence that is required for the Class 1 bike path.  CA State Parks wants a 
fence constructed between the bike path and the Park.  The possibility of saving money by hiring 
the CCCs or CTC to construct the fence was then discussed. 
 
Brendan discussed the options for constructing the bike path from Hwy 50 to Incline Road given the 
difficult topography in the area.  The alternatives are: a cantilevered bike path along the south side 
of Sawmill Road; retaining walls on both sides of Sawmill Road to be able to place fill in order to 
widen the road for a Class 1 or Class 2 facility; or a signed Class 3 bike lane.  Karen asked about 
these costs and Brendan explained that these costs were not factored into the total project cost at 
this time.     
 
Penny talked about erosion control money being spent on curb & gutter being used in the past to 
help with Class 2 facilities, but Brendan stated that c & g is not an alternative for this project, so that 
would not be an option. 
 
Peter asked about improving the road to County standards if the Class 2 alignment was selected as 
the project alternative, and Brendan stated that the road may have to be brought up to standards on 
top of adding the bike lanes.  Brendan has since found out that the County can add only 4 feet of 
pavement on each side for the Class 2 facility and that no additional pavement will be required to 
meet the standards.  
 
Other funding sources for Project construction were then discussed like CMAQ, River Parkways, 
Prop 1E, etc. 
 
Bob then asked a few questions about the Greenway project and CA State Parks General Plan 
progress for Washoe Meadows State Park.  The GP was determined to be a long way off. 
 
Penny then discussed a few of Mark’s (CTC) comments.  The first was that the County focused on 
hydraulic design instead of hydrologic design.  Brendan explained the connection between the two 
and stated that in many cases a first flush philosophy was designed with a high flow bypass to 
prevent re-suspension of particles.  Brendan will focus on this by discussing it further with Mark.  
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Other comments pertained to establishment of vegetation, wood chip parking not lasting and 
cooperation with Sierra Pacific to BMP their easement roads.  These will all be addressed. 
 
Karen talked about the Project goals lacking a transportation goal.  Brendan agreed to amend the 
Project goals with Karen’s verbiage in her email. 
 
Ty wanted to see more detail on how far away the path is from the road in the figures.  He was 
concerned about safety and wanted to see more discussion on how to mitigate danger with line of 
sight, location of the path and signage. Brendan will address this in the final PAER.   
 
Brendan discussed that the path was close to the road adjacent to known cultural sites, private 
property and in areas with difficult topography.  Brendan discussed the cultural status and the 
construction methodology of raising the bike path in those areas to prevent as much soil 
disturbance as possible.  It is also probable that a vertical barrier may be needed in areas where 
the path is close to the road.  
 
Ty asked about the worst case scenario for the bike path.  Brendan stated that a Class 3 - signed 
facility could be established in the worst case.  Brendan also stated that he felt that a Class 2 facility 
could also be constructed within the Sawmill Road envelope.  
 
Jeff and Ty then discussed recreation goals vs. transportation goals with the group.  Class 2 and 
Class 1 facilities were compared. Jeff reiterated that he favors the Class 2 facility but could support 
a Class 1 facility.  The group felt that both would satisfy the Project goals. 
 
Karen then stated that the Class 1 path would serve the transportation goals because of how 
straight the road is and that there are no intersections.   
 
Brendan then asked the group about their preferred project alternative.  The group responded that 
the Class 1 alignment along the south side of the road, along with those erosion control 
improvements was their preferred Project alternative (Alt 1). 
 
Brendan asked the group what they thought about the adequacy of the erosion control 
improvements. The group felt that the proposed erosion control improvements were adequate. Bob 
then talked about Incline Road and the sediment source there.  He felt that was the largest bang for 
the buck for controlling sediment within the Project area. We talked about the drainage there and 
maintenance requirements, should the County take the road over. 
 
Penny then asked about Echo View Estates and the improvements there.  Brendan explained that 
they are being designed, but on a slightly delayed schedule - Sawmill 2 was currently the priority.  
Penny discussed the grant requirements and it was agreed that we would discuss the issue further 
after the meeting.  Since the meeting, the County is proposing to put together a preferred Project 
alternative design for Echo View Estates, as a second chapter to this PAER for the PDT to review.   
 
The group then talked about the Greenway project, Elks Club and safe crossings on Hwy 50. 
 
The group then talked about coverage on all the easements needed to construct the bike trail.  It is 
possible that the respective agencies have sufficient banked coverage to construct the bike path, or 
that the County has sufficient coverage.  If a Class 2 alignment is constructed, it is probable that the 
soft coverage already exists adjacent to the road shoulders to add pavement without adding any 
additional coverage. 
 
Brendan then concluded the meeting by talking about the Project schedule related to the Draft 
PAER, the environmental document process and Project construction.  Brendan notified the group 
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that it was looking more like Project construction would occur during the 2010 field season instead 
of 2009 due to some of the outstanding issues. 
 
The group felt that more information was needed on the ROW to make a formal selection of the 
preferred Project alternative.  Brendan informed the group that he was putting together a memo to 
seek County Counsel guidance regarding the issue and once he had that information he would 
supply it to the group so that a preferred alternative could be selected and the environmental 
process could move forward, along with Project design. 
 
Depending on County Counsel opinion, either the Class 1 alignment on the south side of the road 
or a Class 2 alignment will be pursued.  It is also possible that Echo View erosion control 
improvements will be added as a second chapter to the Draft PAER.  
 
Please direct any questions or concerns regarding these meeting notes to Brendan Ferry at EDOT 
at (530) 573 - 7905 or at bferry@edcgov.us. 
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PUBLIC ANNOUNCEMENT 
 

Notice of Availability of a Draft Initial Study and Proposed Mitigated 
Negative Declaration (MND) 

 
October 5 2009 to November 5, 2009 
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County of El Dorado Department of Transportation 
PUBLIC ANNOUNCEMENT 
Notice of Availability of a Draft Initial Study and Proposed Mitigated Negative Declaration (MND)  
for the Sawmill 2 Bike Path & Erosion Control Project 
 
County of El Dorado Department of Transportation (County) is proposing to implement the Sawmill 2 Bike Path & Erosion Control 
Project (Project) in South Lake Tahoe, CA.   The Project is identified in the Tahoe Regional Planning Agency’s (TRPA) 
Environmental Improvement Program (EIP) as Project numbers 706 & 10034.   
 
The objective of the Project is to implement a Class 1 Bike Path along Sawmill Road from Hwy 50 to Lake Tahoe Blvd. and to 
treat storm water runoff, improve water quality, and stabilize bare soil areas within the Project area.  The following Project goals 
were recommended by the Project Development Team to guide the Project.  The Project, as proposed, does satisfy the Project 
goals and objectives;  
 
1. The Bike Path provides connectivity to recreational opportunities, employment, shopping, and schools on a regional scale 

and maximizes access to those resources throughout the Basin. 
2. Implementation of the Project is consistent with General Plans, Master Plans, Community Plans, and TRPA Plans.  The 

Project should be consistent with the programmatic goals for recreation access of the CTC. 
3. Implementation of the Project includes collaboration with adjoining property owners to find mutual benefit and meet Project 

objectives. 
4. Implementation of the Project includes the management of competing interests of the multiple components of the Project so 

as to achieve as many objectives related to water quality, air quality, scenic resources, wild life, vegetation, and recreation 
access as possible. 

5. County must meet its commitment to achieve Basin objectives in carrying out the County’s environmental stewardship 
obligation under Basin restoration efforts. 

6. Reduce the amount of very fine, fine, and coarse inorganic sediment from the urbanized watershed bounded by the Project 
boundary by 33% or to the maximum extent practicable prior to discharging into Angora Creek.  

7. Reduce the 25- year, 1- hour storm surface water volume from the urbanized watershed bounded by the Project boundary by 
33% or to the maximum extent practicable prior to discharging into Angora Creek. 

8. Reduce the 25- year, 1- hour storm surface water peak flow from the urbanized watershed bounded by the Project boundary 
by 33% or to the maximum extent practicable prior to discharging into Angora Creek. 

9. Drainage improvement design shall provide a system that is resilient to deteriorating forces and more consistent or 
harmonious with natural processes, features, and systems that are sustainable. 

 
In accordance with the California Environmental Quality Act (CEQA) (Public Resources Code Section 2100 et seq.), the CEQA 
Guidelines (Title 14 Code of Regulations Section 1500 et seq.), a Draft Initial Study for the above-named Project was prepared. 
The document identifies and evaluates the potential environmental impacts of the proposed Project.  The County of El Dorado 
proposes to prepare a Mitigated Negative Declaration for the Project. 
 
Draft Initial Study/Proposed MND and Public Comments 
The Draft Initial Study/MND is available for review by interested individuals and agencies and may be obtained in hard copy or 
electronic format from the County.  To request a copy of the document, please contact Brendan Ferry, Senior Planner at (530) 
573-7905 (a reproduction fee may be charged for copies of the document).  The Draft Initial Study/MND is also available for 
review at the following locations:  
 
 --County of El Dorado Department of Transportation Offices (924 B Emerald Bay Road, South Lake Tahoe, CA) 
 --South Lake Tahoe Library  (1000 Rufus Allen Blvd., South Lake Tahoe, CA) 
 --California State Clearinghouse (1400 Tenth St., Sacramento, CA) 
 
The public comment period for the Draft Initial Study will commence on October 5, 2009 and conclude at 5:00 P.M. on November 
5, 2009.  The County will accept and consider all written comments regarding the content of the Draft Initial Study/Proposed MND 
received by 5:00 P.M., November 5, 2009.  Comment submittal information is included within the Draft Initial Study/Proposed 
MND.  
 
CEQA Public Hearing  
After public review of the Proposed Mitigated Negative Declaration, the Project will be considered by the County of El Dorado 
Board of Supervisors on December 8, 2009.  Should someone wish to challenge the environmental document in court, challenges 
may be limited to those issues you or another party raised in written correspondence delivered to the County of El Dorado 
Department of Transportation, or in a public hearing on the Project. 
 
Location of Meeting:  
Board of Supervisors Meeting Room 
330 Fair Lane 
Placerville, CA, 95667 
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LETTER OF SUPPORT 
 

May 13, 2014 
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